
STATE OF NEBRASKA 
DEPARTMENT OF ROADS 

ADDENDUM NO. 1 
PROJECT NO. NH-34-7(124)      

CONTROL NO. 22176A   
CALL NO. 200 

US-75/US-34, PLATTEVIEW INTERSECTION 
LETTING DATE:  DECEMBER 9, 2010  

 
 

 On pages 18 – 23 in the Special Provisions, “GENERAL DECISION:  NE20100001 
10/29/2010  NE1” is void and superseded by the following: 
 
GENERAL DECISION: NE20100001 11/19/2010 NE1  

 

Date: November 19, 2010 

General Decision Number: NE20100001 11/19/2010 

 

Superseded General Decision Number: NE20080001 

 

State: Nebraska 

 

Construction Types: Heavy and Highway 

 

Counties: Douglas, Sarpy, Saunders and Washington Counties in  

Nebraska. 

 

HEAVY CONSTRUCTION PROJECTS (does not include water well 

drilling); HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, 

building structures in rest area projects, and railroad 

construction; bascule, suspension & spandrel arch bridges; 

bridges designed for commercial navigation; bridges involving 

marine construction; other major bridges)   SAUNDERS COUNTY 

(EAST OF HWY. #109 EXTENDED NORTH AND SOUTH TO   THE COUNTY 

LINE) 

 

Modification Number     Publication Date 

           0              03/12/2010 

           1              03/26/2010 

           2              05/07/2010 

           3              06/11/2010 

           4              07/23/2010 

           5              08/13/2010 

           6              10/29/2010 

           7              11/19/2010 

 

 CARP0444-002 06/01/2010 

 

                                   Rates          Fringes 

 

CARPENTER........................$ 23.62             9.89 

Piledriver.......................$ 23.81             8.23 

---------------------------------------------------------------- 
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 ELEC0022-002 06/01/2010 

 

DOUGLAS AND SARPY COUNTIES; SAUNDERS COUNTY (east of Hwy. #109 

and north of U.S. Alternate Highway No. 30 (Route 92)); AND 

WASHINGTON COUNTY: 

 

                                   Rates          Fringes 

 

ELECTRICIAN......................$ 30.80            12.65 

---------------------------------------------------------------- 

 ELEC0265-001 06/01/2009 

 

SAUNDERS COUNTY (east of Hwy. #109 and south of U.S. Alternate 

Hwy. No. 30 (Route 92)): 

 

                                   Rates          Fringes 

 

Electricians:   

     Zone 1......................$ 25.12        4.5%+8.65 

     Zone 2......................$ 25.42        4.5%+8.65 

     Zone 3......................$ 25.72        4.5%+8.65 

     Zone 4......................$ 26.12        4.5%+8.65 

 

ZONE DEFINITIONS [Mileage from main Post Office in Lincoln] 

  Zone 1: 0 to 35 miles 

  Zone 2: 36 to 50 miles  

  Zone 3: 51 to 75 miles  

  Zone 4: 76 miles and over 

FOOTNOTE:    

  Work on scaffolds, hanging scaffolds, boatswains chairs or 

  ladders, etc., in any area where the worker is in a 

  position to fall 40 ft. or more, or where objects above the 

  worker can fall 40 ft. or more: to be paid one and one-half 

  times the straight- time rate of pay. 

---------------------------------------------------------------- 

 ELEC1525-001 09/01/2009 

 

LINE CONSTRUCTION: 

 

                                   Rates          Fringes 

 

Line technicians:   

     Cable Splicer; Lineman  

     Welder......................$ 34.25            13.83 

     Equipment Operator..........$ 28.59            12.33 

     Groundman...................$ 20.61            10.21 

     Lineman/Line Technician.....$ 31.86            13.20 

     Truck Driver................$ 22.88            10.81 

---------------------------------------------------------------- 

 ELEC1525-002 09/01/2009 

 

                                   Rates          Fringes 

 

Traffiic signal, street light    

and underground work:   
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     Cable Splicer; Lineman  

     Welder......................$ 30.79            13.83 

     Equipment Operator..........$ 25.70            12.33 

     Groundman...................$ 18.53            10.21 

     Lineman/Line Technician.....$ 28.64            13.20 

     Truck Driver................$ 20.56            10.81 

---------------------------------------------------------------- 

* ENGI0571-003 06/01/2010 

 

                                   Rates          Fringes 

 

Power Equipment Operator   

     Group 1.....................$ 16.21             7.45 

     Group 2.....................$ 20.20             7.45 

     Group 3.....................$ 21.88             7.45 

     Group 4.....................$ 22.67             7.45 

     Group 5.....................$ 25.86             7.45 

 

  Group 1:  Oiler, Greaser, Air Compressors, Welding machines, 

  Pumps, Rollers, Hydro Hammer, Concrete Pumps, Rubber Tired 

  Farm Tractors, Spread Oiler less than 2 years experience. 

 

  Group 2:  Offroad heavy haulers, Rough Dozer, Rough Blade, 

  Cure & Tyne Machine, Pug Mill, Ferguson type tractors 

  (Workbull with high tecco), Asphalt Roller, Forklift, Oil 

  Distributor, Boom Trucks under 5000lbs, Self-Propelled 

  Compactor, Scrapers and Tractor-Scraper Combination (With 

  less than 2 years experience). 

 

  Group 3:  One & Two Drum hoits, Tuggers, Trenchers, Concrete 

  spreader & Finishing Machine, Loaders, Spread Oiler more 

  than 2 years experience, Bantam Type Tamper, Rubber Tired 

  Tractor Backhoe, Finish Dozer, Scraper and Tractor-Scraper 

  Combination (with less than 3 years experience). 

 

  Group 4: Trimmers, Backhoes/Excavator, Machanic, Slipform 

  Pavers, Asphalt Plants-Concrete Plants, Laydown machines, 

  Concrete PUmp Trucks, Finish Blade, Scraper and 

  Tractor-Scraper Combination (with more than 3 years 

  experience). 

 

  Group 5:  Cranes, Bridge Desk Finishers, Excavator used for 

  hoisting to construct Bridges and Box Culverts. 

 

FOOTNOTES:    

  Operation of an articulating, Pitman type boom truck with 

  single axle truck and lift capacity of less than 5,000 

  lbs., used to put construction materials in place: 90% of 

  the group 2 rate. 

 

  When two (2) scraper units or two push cat units capable of 

  operating separately are hooked together in tandem for 

  single operation, the operator shall receive twenty-five 

  cents ($0.25) over the classification worked. 
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  When air compressors are used for operating the hammer when 

  pulling or driving pile and the compressor operator is 

  required to operate the air valve for such hammer, such 

  compressor operator shall receive the top wage rate. 

 

  Operators working in tunnels and caverns under compressed or 

  free air shall receive forty cents ($0.40) above their 

  classification. 

 

  Hazardous waste removal work requiring the wearing of 

  personal protective equipment and/or suits, to be paid as 

  follows: 

Class A: $3.00 additional per hour      

Class B:  2.00 additional per hour      

Class C:  1.00 additional per hour      

Class D:  no premium pay. 

---------------------------------------------------------------- 

 IRON0021-003 06/01/2010 

 

                                   Rates          Fringes 

 

IRONWORKER.......................$ 26.50            10.37 

---------------------------------------------------------------- 

 LABO1140-001 06/01/2010 

 

DOUGLAS and SARPY COUNTIES; SAUNDERS COUNTY (east of Hwy. #109) 

 

                                   Rates          Fringes 

 

LABORER   

     Form setter, pre-cast  

     manhole setter, inlet  

     builder.....................$ 19.49             7.05 

     General Laborer.............$ 18.76             7.05 

     Mortar mixer, Concrete saw  

     operator, Pipelayer and  

     Chain saw operator..........$ 19.05             7.05 

---------------------------------------------------------------- 

 LABO1140-003 06/01/2010 

 

WASHINGTON COUNTY 

 

                                   Rates          Fringes 

 

Laborers:   

     Form setter, pre-cast  

     manhole setter, inlet  

     builder.....................$ 19.49             7.05 

---------------------------------------------------------------- 

 PAIN0081-010 06/01/2010 

 

                                   Rates          Fringes 

 

PAINTER..........................$ 20.53             6.70 
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FOOTNOTES:    

  Work performed above 75 ft. on suspended staging: $.50 per 

  hour additional. 

 

Spray machine operator: $.50 per hour additional. 

 

  Nozzle operator for sandblasting and waterblasting 

  (waterblasting more than 10,000 PSI) (including all side 

  arm grinder operators engaged in removing paint or 

  preparing for painting): $.50 per hour additional. 

---------------------------------------------------------------- 

  SUNE1988-001 12/20/1988 

 

                                   Rates          Fringes 

 

CEMENT MASON/CONCRETE FINISHER...$ 13.62             3.00 

---------------------------------------------------------------- 

  SUNE1993-001 08/05/1993 

 

                                   Rates          Fringes 

 

Sprinkler Installer (lawn).......$  7.25                  

---------------------------------------------------------------- 

 TEAM0554-001 10/01/2009 

 

                                   Rates          Fringes 

 

Truck drivers:   

     Low Boy Driver..............$ 18.02             7.20 

     All Other Work..............$ 16.77             7.20 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

================================================================ 

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

 

---------------------------------------------------------------- 

 

In the listing above, the "SU" designation means that rates 

listed under the identifier do not reflect collectively 

bargained wage and fringe benefit rates.  Other designations 

indicate unions whose rates have been determined to be 

prevailing. 

 

---------------------------------------------------------------- 

 

            WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 
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*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

 Branch of Construction Wage Determinations 

 Wage and Hour Division 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

 Wage and Hour Administrator 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

 Administrative Review Board 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

   END OF GENERAL DECISION 

* * * * * 
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 On page 49 of the Special Provisions, in the provision titled SPECIAL PROSECUTION 
AND PROGRESS (Tentative Start Date & Phasing), the last two paragraphs of Section II. 
Phasing are void and superseded by the following: 
 
 Due to (1) the amount of excess excavated material that is to be place as embankment 
east of the new railroad bridge at Sta. 5601+64, US-34, and (2) coordination with future project 
STPD-34-7(118) [see SPECIAL PROSECUTION AND PROGRESS (Coordination with 
Others)], the following shall apply: 
 
 1.  Due to settlement issues and as the first order of placing embankment east of the    
      railroad bridge, the Contractor shall complete the following work by August 1, 2011: 
 
  a.  Place the culverts at Sta. 204± and Sta. 210+50± and place the full height 
       embankment at Sta. 201+50± to Sta. 213+50± (about 175,000 CY). 
 
  b.  Complete the ground improvements (Special Plan 9C) and the east MSE wall  
       at Sta. 5603+06/Sta. 114+60±, and the embankment to Sta. 118+25± (about  
       111,500 CY), as shown on plan sheet 205. 
 
 2.  The Contractor shall complete the following areas of work by December 1, 2011: 
 
  a.  Install the wick drains and sand blankets from Sta. 125± to Sta. 138± and  
                  from Sta. 171± to Sta. 178±; 
  b.  Place the culverts at Sta’s. 152±, 174± and 188+50±; and  
 
  c.  Place full height embankment as shown in the plans at: 
 
   i.  Sta. 124± to Sta. 139± (about 102,000 CY), 
   ii.  Sta. 150± to Sta. 154± (about 14,000 CY) and 
   iii.  Sta. 170± to Sta. 189± (about 73,000 CY). 
 
 3.  The Contractor shall complete the placement of the remaining required embankment   
      material from Sta. 118+25± to Sta. 124±, Sta. 139± to Sta. 150± and Sta. 154± to 
      Sta. 170±, along the US-34 mainline, by December 1, 2012. 

* * * * * 
 

 On page 50 of the Special Provisions, in the provision titled SPECIAL PROSECUTION 
AND PROGRESS (Internal Liquidated Damages), is void and superseded by the following: 
 

SPECIAL PROSECUTION AND PROGRESS 
(Internal Liquidated Damages) 

 
 I.  General  

 
 All internal liquidated damages discussed in this provision are not provided for 
elsewhere in the contract; therefore, these internal liquidated damages shall be in addition to 
other liquidated damages which are a part of the contract. 
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II.  August 1, 2011, Internal Liquidated Damage 
 

  The Contractors failure to complete the work described in Section II.1. of SPECIAL 
 PROSECUTION AND PROGRESS (Tentative Start Date & Phasing) by August 1, 2011, shall result 
 in the assessment of an internal liquidated damage (ILD8-1-11).  This assessment shall begin on 
 August 2, 2011, and shall continue per calendar day until, and including, the day this work is 
 completed.  The following formula was used to determine this assessment: 
 

ILD8-1-11 = R x (C)(0.080) 
                                      T 
 
 Where:  ILD8-1-11 = Internal liquidated damages per calendar day                             
                                   R = 0.12 for calendar day contracts. 
                                   C = Original contract amount (includes specified work completed and   
                                          unfinished).                            
                              .080 = The percentage of work to be completed by August 1, 2011. 

                                         T = Number of calendar days allowed for this work (119 CD, 4-4-11 to 8-1-11). 
 

III.  December 1, 2011 Internal Liquidated Damage 
 

  The Contractors failure to complete the work described in Section II.2. of SPECIAL 
 PROSECUTION AND PROGRESS (Tentative Start Date & Phasing) by December 1, 2011, shall 
 result in the assessment of an internal liquidated damage (ILD12-1-11).  This assessment shall begin on 
 December 2, 2011, and shall continue per calendar day until, and including, the day this work is 
 completed.  The following formula was used to determine this assessment: 

ILD12-1-11 = R x (C)(0.049) 
                                      T 
 
 Where:  ILD12-1-11 = Internal liquidated damages per calendar day                             
                                    R = 0.12 for calendar day contracts. 
                                    C = Original contract amount (includes specified work completed and   
                                          unfinished).                            
                             0.049 = The percentage of work to be completed by December 1, 2011. 

                                           T = Number of calendar days allowed for this work (242 CD, 4-4-11 to  
           12-1-11). 
 
 
 IV.  2012 Internal Liquidated Damage 
 
  The Contractors failure to complete the placement of embankment material from Sta. 
 118+25± to Sta. 124±, Sta. 139± to Sta. 150± and Sta. 154±  to Sta. 170+00± by December 1, 2012, 
 as described in Section II.3. of SPECIAL PROSECUTION AND PROGRESS (Tentative Start Date 
 & Phasing), shall result in the assessment  of an internal liquidated damage (ILD2012).  This 
 assessment shall begin on December 2, 2012, and  shall continue per calendar day until, and 
 including, the day this work is completed.  The following formula was used to determine this 
 assessment: 
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ILD2012 = R x (C)(0.039) 
                                   T 
 
 Where:  ILD2012 = Internal liquidated damages per calendar day                             
                                  R = 0.12 for calendar day contracts. 
                                  C = Original contract amount (includes specified work completed  
                                        and unfinished). 
                           0.039 = The percentage of work to be completed by December 1,  
                                        2012. 

                                        T = Number of calendar days allowed for this work (608 CD, 4-4-11 to  
                                                    12-1-12). 
 

* * * * * 
 

On page 185 of the Special Provisions, in the provision titled RIPRAP AND CROSS VANE 
STRUCTURES, item C.4.b. is void and superseded by the following: 
 
 b.    Soundness:   maximum 8.0, per NDOR Standard Method T 103, for course 
        aggregate. 
 

* * * * * 
 

 The Special Provisions are amended to include the following: 
 

TEMPORARY LIGHTING SYSTEM 
 
Items of Work 
 
The contractor shall install a lighting system of the type specified for each crossover as 
indicated in the plans. It shall be installed, tested, and in operating condition before traffic is 
routed through the crossover. 
 
The State will furnish the following items for the crossover lighting systems on this project: 
 
Temporary Lighting System, Station 1465+00 
 
 6 - 400 watt HPS “Offset” luminaires 
 6 - 45 ft. Tenon Top Poles 

6 - Power Installed Foundations 
 6 - Breakaway Transformer Bases 
 6 - Photo Controls 
 6 - Connecting Bolts (set of 4) 
 6 - Carriage Bolts (set of 4) 
 
Temporary Lighting System, Station 1580+00 
 
 6 - 400 watt HPS “Offset” luminaires 
 6 - 45 ft. Tenon Top Poles 
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6 - Power Installed Foundations 
 6 - Breakaway Transformer Bases 
 6 - Photo Controls 
 6 - Connecting Bolts (set of 4) 
 6 - Carriage Bolts (set of 4) 
 
 
The contractor shall provide all other materials required by the plans for a complete and working 
system and shall install all materials in accordance with the plans and specifications. 
 
The contractor shall arrange with the project manager to obtain the state-furnished materials at 
the Nebraska Department of Roads’ Supply Yard at 5001 South 14th Street, Lincoln, Nebraska.  
Contact Ms. Darcey Melbye at (402) 479-4322 two days prior to pick up.  The contractor will be 
responsible for transporting material from the yard to the job site.  The project manager will 
supply the contractor with a completed Stock Requisition Form DR-146.  The contractor will 
not be allowed to withdraw material from stock without a properly executed copy of this 
form.  Use activity No. 6242, AFE Z301. 
 
The contractor shall be responsible for providing the electrical power for the lighting system.  
The source of the power may be an electric utility servicing the area, if such a source is 
available; or, it may be an engine-generator set furnished, operated and maintained by the 
contractor.  The power source must be a dependable, well regulated source of 240 volt – 60 HZ 
AC power adequate for the requirements of the crossover lighting system.  The contractor will 
not be allowed to tap into an existing roadway lighting system for electrical power without prior 
approval of the lighting engineer. 
 
At the completion of construction when traffic has been redirected back onto the normal driving lanes, the 
crossover lighting system shall be removed by the contractor.  All poles, luminaires, breakaway devices 
and power installed foundations comprising the safety lighting systems shall be removed, separated as 
individual components, cleaned, properly prepared and delivered to the Department of Roads’ Supply 
Yard at 5001 South 14th Street, Lincoln, Nebraska. 
 
All items must be accounted for and returned in good working condition.  The contractor must 
replace missing or damaged components before final payment can be made.  Items to be 
returned must be prepared as follows: 
 

(a) Poles shall be free of internal wiring and have their handhole cover in place. 
 

(b) Luminaires must have their photo-control in place and the mounting access hole 
covered with duct tape. 

 
(c) Breakaway transformer bases shall have all bolts, nuts and washers attached. 

 
(d) Power foundations shall be thoroughly cleaned and have all bolts, nuts and 

washers attached. 
 
All items being delivered to the State yard for insertion into state stock must be accompanied by 
a properly completed Department of Roads’ Form 147 “Stock Return for Credit”.  This form will  
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be signed by the project manager and must be presented to the yard foreman at the time the 
materials are delivered.  The contractor will not be allowed to “offload” any material if all of 
the above requirements are not complied with. 
 
Any void resulting from power foundation removal shall be backfilled with clean soil and 
compacted to a density equal to that of the surrounding earth. 
 
Abandon existing direct buried cable in place. 
 
 

METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
A crossover lighting system as described in the Plans and Special Provisions, complete, in place and 
accepted by the engineer, shall be measured for payment as a single unit and paid for at the contract 
unit price, per each, for the item “Temporary Lighting System, ***”.  This price and payment shall be 
full compensation for installing the lighting system including poles, power foundations, breakaway 
bases, luminaires, lamps, all necessary wiring, all materials, labor, equipment, tools, for all 
transportation, storage and for all incidentals necessary to complete the work.  Payment shall be 
made in accordance with the following schedule: Two-thirds (2/3) of the contract unit price to be paid 
when the system is installed, in place and approved by the engineer; one third (1/3) of the contract 
unit price to be paid when the system is removed and delivered to the Department of Roads as 
specified. 

 
* * * * * 

 
 The Special Provisions are amended to include the following: 
 

OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEMS 
 
 The contractor will be responsible for the proper operation and maintenance of the 
crossover lighting systems at station 1465+00 and 1580+00 from the time the project is started 
until such time that the crossover is no longer needed and the lights removed. 
 
 If for any reason a temporary lighting unit fails or is “knocked down”, it shall be repaired 
or replaced and put back in working order before dusk of the day following the day that the 
contractor is advised of the failure.  Replacement parts (poles, mastarms, breakaway bases, 
power foundations and luminaires) will be available at the Nebraska Department of Roads 
supply yard in Lincoln.  It will be the contractors responsibility to pickup any needed 
replacement parts (excluding lamps) from the supply yard in Lincoln and to protect these items 
from damage during transportation and installation. 
 
 New HPS lamps for all units, if needed, will be supplied by the contractor. 
 
 If the contractor fails to correct the reported failure of the system as stipulated above, the 
Department of Roads will hire a local contractor to perform the work and the cost will be 
assessed to the project contractor. 
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 All costs resulting from the repair or replacement of lighting units damaged as the result 
of negligence or carelessness on the part of the contractor will be deducted from monies owed 
him. 
 

METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
 The operation and maintenance of the crossover lighting system shall be measured for 
payment per day for the number of days the system is in operation.  Payment shall be made at 
the contract unit price per day for the item “Operation and Maintenance of Temporary Lighting 
System, Sta. ***”.  This price and payment shall be full compensation for all electrical energy 
used, all repairs, replacements, rentals, fees, fuel,  labor, equipment, tools, transportation and 
incidentals related to the proper operation and maintenance of the crossover lighting system as 
set forth in the plans, specifications and these special provisions. 

 
* * * * * 

 
 The Special Provisions are amended to include the following: 
 

LUMINAIRE REQUIREMENTS 
 
 Paragraph 2. of Subsection 415.02 in the Standard Specifications is void and 
superseded by the following: 
 
 2.  Lamps provided shall be as shown in the plans. 
 
 Paragraph 7 of Subsection 1073.02 in the Standard Specifications is amended to include 
the following: 
 
1.  Conventional Roadway Luminaires 
 
A.  Housing 
 
 Luminaire housing shall be "cobra-head" style, of pressure die-cast aluminum, Large 
Housing Series.  The casting shall be sound, complete, with smooth edges and free of flash.  
The lower portion of the housing shall be hinged for easy access.   
 
 The optical compartment shall be effectively sealed and filtered using a dacron polyester 
filter.  The seal/filter combination shall be provided between the reflector and lens and between 
the socket assembly and reflector.  The seal/filter combination shall be under compression 
when the assembly is in operating position.  Seal/filter combination shall be of heat resisting 
material selected to last the functional life of the unit, but shall be easily replaceable should they 
become damaged.  The optical compartment door shall be secured in position with a positive 
latch mechanism.  The hinge arrangement shall be designed to prevent accidental 
disengagement when it is in the open position. 
 
 Finish shall be a gray Polyester Powder Coat or an electrodeposited epoxidized acrylic 
paint coat capable of successfully withstanding 1,000 hours of salt spray test per ASTM B 117. 
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 Attachment hardware used to secure components to the aluminum housing shall be 
organically coated.  Stainless steel or galvanized hardware is not allowed. 
 
 Housing must be legibly and durably marked with the lamp size, using ANSI NEMA lamp 
identification label. 
 
B.  Slipfitter 
 
 The slipfitter shall accept 1 1/4 inch to 2 inch (32 mm to 50 mm) pipe. 
 
C.  Reflector 
 
 The reflector shall be hydroformed aluminum with an approved aluminum oxide or silica 
coating bonded to the inside and outside surfaces. 
 
D.  Socket 
 
 The socket shall be a mogul base porcelain. 
 
E.  Lens 
 
 The lens shall be made of clear tempered flat glass, heat resistant and free from 
imperfections. 
 
F.  Terminal Block 
 
 A terminal block will be required. 
 
G.  Ballast 
 
 The ballast shall be of the (CWA) Auto Regulator lead type for the high pressure sodium 
lamp size as indicated in the plans. 
 
 Ballast shall be dual volt 120/240 or multi tap, ballast to be factory wired to 240 volt.  
 
 The ballast and starting aid shall not incur significant life reduction should the lamp 
continue in open or shorted circuit condition for a six-month period. 
 
 Regulation and Operation: 
 
 At nominal line voltage and nominal lamp voltage, the ballast design center will not vary 
more than 5% from rated lamp wattage.  Lamp wattage variation shall not exceed 10% for a 
±10% line voltage variation. 
 
 The ballast/lamp combination must provide reliable starting to -40 degrees F 
(-40 degrees C). 
 

 Ballast starting current must not exceed normal operating current. 
 

 Power factor must range between 65% and 90% through all operational modes. 
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H.  Photometric and Performance Requirement 
 

a. The luminaire shall have "cutoff" control characteristics as follows:  Candela per 
1000 lamp lumens shall not exceed 100 (10%) at a vertical angle of 80 degrees 
above nadir, and 25 (2.5%) at an angle of 90 degrees above nadir horizontal. 

 
b. Vertical distribution shall be IES-medium, lateral distribution shall be IES-type III.  

Maximum candlepower shall fall between 66 degrees and 75 degrees from nadir. 
 
c. The illumination pattern on the roadway surface from each individual luminaire 

shall be uniformly gradient without hot spots, shadows or striations as 
determined by the Engineer. 

 
I.  Substitutions and Variations 
 
 No substitutions or variations of the above will be allowed. 
 
J.  Approval Requirements 
 
 In addition to the requirements for approval of the roadway lighting luminaires outlined in 
Subsection 1073.02, the contractor may be asked to supply IES formatted photometrics on a 
1.44 MB computer disk for each type of luminaire he/she proposes to furnish for the project.  
The disk must be IBM compatible. 
 
 The contractor shall be prepared, upon request, to furnish a working sample of any 
luminaire proposed for this project (sample will be returned to the contractor or counted as part 
of the contract quantity). 
 
 The right is reserved to reject any and all proposals.  The State of Nebraska will decide 
all questions which may arise as to the quality or acceptability of the luminaire submitted for 
approval under this specification. 
 
 Manufacturers allowed to submit luminaires for approval are as follows: 
 

Crouse Hinds 
General Electric 

Hubbell 
American Electric 

 
* * * * * 

 
 On plan sheets 2-P35 and 2-P37, the GENERAL NOTES column on these two sheets is 
amended as follows:  
 
 1.  Note #1 is amended to read: 
 
  The Contractor shall maintain the entire temporary signal, including loop  
  detection.  Contact the NDOR Traffic Engineering Division, (402) 479-4594 for 
  timing to program into the temporary signal. 
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 2.  Note #10 is amended to read: 
 
  The Contractor shall supply a 2070-336 style controller cabinet with GPS time 
  reference that provides a contact closure. 
 
 3.  The following note has been added: 
 
  #11.  NDOR shall supply and program the Oasis software.  Contact Bob Semard 
           at (402) 479-4594 for software.  
 

* * * * * 
 

 On plan sheet 2-P36, the GENERAL NOTES column is amended as follows: 
 
 1.  Note #1 is amended to read: 
 
  The Contractor shall maintain the entire temporary signal, including video  
  detection.  Contact the NDOR Traffic Engineering Division, (402) 479-4594 for 
  timing to program into the temporary signal. 
 
 2.  Note #4 is amended to read: 
 
  The temporary signal will be removed at the start of Phase 3 or as directed by  
  the Engineer. 
 
 3.  Note #8 is amended to read: 
 
  The Contractor shall supply a 2070-336 style controller cabinet with GPS time 
  reference that provides a contact closure. 
 
 4.  The following note has been added: 
 
  #9.  NDOR shall supply and program the Oasis software.  Contact Bob Semard 
           at (402) 479-4594 for software. 
 

* * * * * 
 

 On plan sheet 2-P38, the GENERAL NOTES column is amended as follows:  
 
 1.  Note #1 is amended to read: 
 
  The Contractor shall maintain the entire temporary signal, including loop  
  detection.  Contact the NDOR Traffic Engineering Division, (402) 479-4594 for 
  timing to program into the temporary signal. 
 
 2.  Note #8 is amended to read: 
 
  The Contractor shall supply a 2070-336 style controller cabinet with GPS time 
  reference that provides a contact closure. 
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 3.  The following note has been added: 
 
  #9.  NDOR shall supply and program the Oasis software.  Contact Bob Semard 
           at (402) 479-4594 for software. 
 

* * * * * 
 

 On plan sheet 61, the table of “Items Furnished from State Stock” (upper right hand 
corner of the sheet) is amended as follows: 
 
   ITEM     STOCK NUMBERS 
   Pole:     52-40120 
   Power Foundation:   52-33340 
   Photo Control:    52-17131 
   Luminaire:    52-33440 
   Breakaway T-Base:   52-33100 
   Connecting Bolts:   52-17133 
   Carriage Bolts:   52-17129 
 

* * * * *  
 

 Upon execution of the contract, the plans will be revised to reflect these changes. 
 
                                                                 DEPARTMENT OF ROADS 
 

     Original Signed by Kendall Stege 
 
 
              For  Claude Oie 
           Construction Engineer 
Issued:  December 3, 2010 
 
CO:200AD112 
 
NOTICE:  Only the contractors issued bidding proposals receive this addendum and 
responsibility for notifying any potential subcontractors or suppliers remains with the contractor. 

 


